

OT Lab and PT Lab to be relocated to the former pool area. Highlighted in yellow on the plan below.

Pool will be filled and floor leveled prior to project commencement, leaving a shell space.

Scope to include build-out of labs and storage spaces, along with MEP, IT, and AV. MEP will require tie into building systems.

